
REQUEST FOR A/E SERVICES 

 

Lightning Protection and Grounding System Improvement 

Jackson Correctional Institution (JCI) 

 

DFD PROJECT NO. 14E5H 

 

Agency:  Department of Corrections 

 

Facility Location: 
N6500 Haipek Rd. 

Black River Falls, WI 54615 

 

Introduction and Background: 

Jackson Correctional Institution (JCI) is an adult medium-security prison located East of Black 

River Falls, Wisconsin. It was originally opened in 1996. 

 

Lightning strikes at JCI have caused numerous occurrences of damaged electrical components.  

Most recently a series of lightning strikes in 2012 damaged stun fences, disabled security 

lighting (perimeter and high mast), communication equipment, surveillance equipment and 

damaged door and gate controls.  Circuit boards were damaged that are difficult and expensive to 

replace.  Outages in secure areas require added Correctional Officer patrols, often using 

overtime. 

 

Lightning follows the path of least resistance to ground.  The institution’s electrical system has 

grounding and surge suppression installed throughout, but the resistance to ground at the 

grounding electrodes (e.g. ground rods) is so great that there is no good path for lightning to 

follow due to the very sandy soil.  Since the path to ground has high resistance the lightning 

tends to follow lower resistance paths on copper wiring, often to sensitive equipment, which then 

results in damage and/or outages. 

 

Project Description: 

The intent of this project is to provide a reliable grounding system to minimize equipment 

damage and/or outage and security breaches resulting from lightning strikes at the facility. 

 

Institution grounding electrode system needs to be assessed and improved throughout, to include 

the main electrical service equipment, high mast light poles, perimeter light poles, poles for 

exterior cameras, stun fence, and at buildings.  Use of static charge dissipaters should be 

evaluated to reduce the likelihood of lightning strikes. 

 

Separating exterior cameras via fiber optic cable from the recording system to reduce potential 

damage to the system due to lightning should also be evaluated as a means of damage mitigation. 

 

This project shall include pre-design services to assess the condition of the existing grounding 

system and identify needed improvements. After completion of the assessment and Preliminary 
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Design documents, DOC intends to go to the Building Commission to request approval to 

complete design services and construct the improvements.   

 

Scope of Services and Project Deliverables: 

The State of Wisconsin is looking for an Architect/Engineering firm to provide complete 

technical consultation and preliminary design at JCI as follows: 
 

 Provide pre-design assessment of existing conditions and recommend needed 

improvements. 

 Provide Preliminary Design documents, including a Design Report following the format 

in the DFD Policy & Procedure Manual for Professional Services describing code 

analysis, budget costs and options for installation of lightning protection and grounding 

system improvements, including life cycle analysis of options considered.   

 Provide a detailed work plan to allow construction of recommendations to be completed 

with minimal disruption of existing inmate and staff daily activity. 

 Provide a riser diagram of existing and proposed grounding system.  Risers should show 

all existing and proposed electrode paths in the grounding system. 

 

 

Skills and Knowledge: 

A qualified firm would have an appropriately staffed team with thorough knowledge, 

understanding, licensing and experience with the following: 
 

 Evaluation and design of electrical grounding systems and lightning protection systems. 

 Fiber optic network design. 

 Standards for design and construction for state-owned correctional buildings. 

 

PROJECT BUDGET/SCHEDULE: 

Construction $  SBC Project Approval Dec 2014 

Design (8%) $  A/E Selection July 2014 

Management $  Bid Opening May 2015 

Contingency (15%) $  Start Construction June 2015 

TOTAL $1,000,000  Substantial Completion Nov 2015 

   Final Completion Dec 2015 

 

Agency Contact: 

Larry Bonner – JCI B&G Superintendent 


